STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 02/ 18/ 04 I N SHASTA COUNTY AT VARI QUS 02/ 19/ 04
CONTRACT NUMBER 02-1C3004 LOCATI ONS CONTRACT CCDE 'D
LOCATI ON 02- SHA-5-0.0/23.0 4 CONTRACT | TEMS

REPLACE DAMACGED REFLECTI VE MARKERS FEDERAL AlID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 0. 0%

PROPCSALS | SSUED 7 FUND TOTAL HA23 240, 000 TOTAL NUMBER OF WORKI NG DAYS 20
NUMBER OF BI DDERS 3 ENG NEERS EST 185, 000. 00 AMOUNT UNDER 37, 460. 00 PERCENT UNDER EST 20. 25
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 147, 540. 00 3 CENTRAL STRI PI NG SERVI CE | NC 916 635-5175 SB PREF CLAI MED
00403896
3489 LUYUNG DRI VE FAX 916 631-9427
RANCHO CORDOVA CA 95742
2 164, 780. 00 1 APPLY A LINE I NC 530 244-2230 CC PREF CLAlI MED
00562762
5625 EASTSI DE ROAD FAX 530 244-2247
REDDI NG CA 96001
3 225, 834. 00 2 LI NEAR OPTI ONS | NC 650 833-1800 SB PREF CLAI MED
00704182
1 KELLY CT FAX 650 833-1819

MENLO PARK CA 94025



02-1C3004
02- SHA-5-0
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SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 NONE

NONE
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02/ 19/ 04

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 TI TAN
5051 CATERPI LLAR RD
REDDI NG CA 96003

Bl DDER | D NAME AND ADDRESS

WATER PCLLUTI ON CONTRCL PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

NONE



02-1C3004 Bl D245

02- SHA-5-0 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
02/ 18/ 04 02/ 19/ 04
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUWP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 500. 00* 500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
4 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 43, 600 2.65 115, 540. 00

TOTAL 147, 540. 00



02-1C3004 Bl D245

02- SHA-5- 0 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
02/ 18/ 04 02/ 19/ 04
_______________________________ |_______________________________
| TEM SECOND | THI RD
| BI D AMOUNT | BI D AMOUNT
R R R R R R
1] 1, 800. 00* 1800. 00| 2, 500. 00* 2500. 00
2 | 2, 100. 00* 2100. 00| 1, 000. 00* 1000. 00
3| 17, 000. 00* 17000. 00| 47, 934. 00* 47934. 00
4 | 3.30 143880. 00| 4.00 174400. 00

TOT 164, 780. 00 225,834.00



